STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 07/ 18/ 06 I N SI SKI YOU COUNTY AT AND NEAR 07/ 20/ 06
CONTRACT NUMBER 02-4C2104 MACDCEL FROM 6.0 KM SOUTH OF CONTRACT CODE 'D '
LOCATI ON 02-SI S-97-24.0/52. 5 TENNANT BRAY RCAD TO 0.2 KM NORTH 9 CONTRACT | TEMS

CF | NDI AN TOM LAKE ROAD
RESURFACE ASPHALT CONCRETE FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN' S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGOSALS | SSUED 10 FUND TOTAL HA22 1, 250, 000 TOTAL NUMBER OF WORKI NG DAYS 25
NUMBER OF BI DDERS 2 ENG NEERS EST 1, 142, 807. 50 AMOUNT OVER 50, 472.50 PERCENT OVER EST 4. 42
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 1, 193, 280. 00 2 J F SHEA CONSTRUCTI ON | NC 530 246-4292 CC PREF CLAI MED
00769989
P O BOX 494519 FAX 530 246-9940
REDDI NG CA 96049
2 1, 322, 418. 00 1 NORTHERN CALI FORNI A PAVI NG 530 842-7283 SB PREF CLAI MED
00822688
P O BOX 1231 FAX 530 842-1917 BID IS OVER SBP

YREKA CA 96097 PREFERENCE LIM TS



02-4C2104 Bl D245

02-SI S-97-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

07/ 18/ 06 07/ 20/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 APPLY A LI NE I TEMS 7 THRU 9
ANDERSON CA
TI TAN DVBE I TEM 1
REDDI NG CA
TRAFFI C SOLUTI ONS | TEM 3

REDDI NG CA



Bl D245

02-4C2104
02-SI S-97-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
07/ 18/ 06 07/ 20/ 06

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 APPLY A LINE I NC STRI PI NG AND MARKI NG

19652 N HI RSCH CT
ANDERSON CA 96007



02-4C2104 Bl D245

02- Sl S-97-2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
07/ 18/ 06 07/ 20/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00 1, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 2,000. 00 2, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 4, 000. 00 4, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 45, 000. 00 45, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 2, 000. 00 4, 000. 00
6 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 2, 400 460. 00 1, 104, 000. 00
7 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG MR 120 82. 00 9, 840. 00
8 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 2, 890 4.00 11, 560. 00
( SPRAYABLE)
9 (S) 850122 PAVEMENT MARKER EA 270 44.00 11, 880. 00

( RETROREFLECTI VE- RECESSED)
TOTAL 1, 193, 280. 00



02-4C2104 Bl D245

02-SI S-97-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
07/ 18/ 06 07/ 20/ 06
| TEM SECOND
Bl D AMOUNT
1 1, 000. 00 1000. 00
2 2,500. 00 2500. 00
3 94, 000. 00 94000. 00
4 141, 000. 00 141000. 00
5 4, 250. 00 8500. 00
6 434. 95 1043880. 00
7 82.90 9948. 00
8 3.50 10115. 00
9 42.50 11475. 00
TOT 1,322,418.00



